
BID TAB FOR:  Shullo Drive/Weathervane Lane Pump Stations FILE NO. 2011-040-00  

BID DATE:  June 16, 2015 CODE:  51002-P11018

REF. ITEM    ENGINEER'S ESTIMATE *1. Lockhart Concrete 2. H.M. Miller Construction Co. ^3. Kenmore Construction

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 103.05 Contract Performance Bond 1 L.S. $11,230.00 $11,230.00 $30,000.00 $30,000.00 $14,000.00 $14,000.00
2 207 Erosion Control 1 L.S. $4,000.00 $4,000.00 $1,000.00 $1,000.00 $5,500.00 $5,500.00
3 619 Field Office 1 L.S. $6,000.00 $6,000.00 $500.00 $500.00 $5,000.00 $5,000.00
4 SPEC Pump Stations and Equipment including Weathervane and Shullo1 L.S. $730,000.00 $730,000.00 $940,000.00 $940,000.00 $885,000.00 $885,000.00

Shullo Drive Pump Station Replacement
5 SPEC Grass Pavers 3000 S.F. $8.00 $24,000.00 $10.00 $30,000.00 $6.00 $18,000.00
6 201 Clearing and Grubbing 1 L.S. $5,000.00 $5,000.00 $9,000.00 $9,000.00 $10,000.00 $10,000.00
7 202 Buildings Removed - Existing Pump Station 1 L.S. $14,500.00 $14,500.00 $7,500.00 $7,500.00 $8,000.00 $8,000.00
8 202 Fence Removed 80 L.F. $2.00 $160.00 $1.00 $80.00 $1.00 $80.00
9 456 4" Concrete Walk 100 S.F. $5.00 $500.00 $5.00 $500.00 $13.00 $1,300.00

10 456 6" Concrete Walk 128 S.F. $6.00 $768.00 $6.00 $768.00 $14.00 $1,792.00
11 557 12 inch Sanitary Sewer, Class B Bedding 30 L.F. $250.00 $7,500.00 $90.00 $2,700.00 $175.00 $5,250.00
12 558 6 inch Ductile Iron Pipe Main 23 L.F. $70.00 $1,610.00 $100.00 $2,300.00 $900.00 $20,700.00
13 562 Reconstruct Manhole 2 EA $1,000.00 $2,000.00 $2,000.00 $4,000.00 $7,000.00 $14,000.00
14 611 Retaining wall 400 S.F. $30.00 $12,000.00 $25.00 $10,000.00 $50.00 $20,000.00
15 614 Maintaining traffic 1 L.S. $500.00 $500.00 $9,000.00 $9,000.00 $3,000.00 $3,000.00
16 623 Construction Layout Stakes 1 L.S. $8,000.00 $8,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00
17 624 Mobilization 1 L.S. $11,000.00 $11,000.00 $14,000.00 $14,000.00 $3,000.00 $3,000.00
18 653 Topsoil Furnished & Placed, 4" Thick 100 S.Y. $40.00 $4,000.00 $5.00 $500.00 $20.00 $2,000.00
19 659 Lawn Seeding and Mulching 550 S.Y. $5.00 $2,750.00 $2.00 $1,100.00 $5.00 $2,750.00
20 663 Planting Trees 5 EA $300.00 $1,500.00 $300.00 $1,500.00 $750.00 $3,750.00

Weathervane Lane Pump Station Replacement
21 201 Clearing and Grubbing 1 L.S. $5,000.00 $5,000.00 $7,000.00 $7,000.00 $10,000.00 $10,000.00
22 202 Buildings Removed - Existing Pump Station 1 L.S. $14,500.00 $14,500.00 $19,000.00 $19,000.00 $8,000.00 $8,000.00
23 557 12 inch Sanitary Sewer, Class B Bedding 8 L.F. $250.00 $2,000.00 $100.00 $800.00 $340.00 $2,720.00
24 558 8 inch Force Main, HDPE, SDR 11, Directional Drilled 1130 L.F. $70.00 $79,100.00 $20.00 $22,600.00 $110.00 $124,300.00
25 614 Maintaining traffic 1 L.S. $2,000.00 $2,000.00 $5,000.00 $5,000.00 $16,500.00 $16,500.00
26 623 Construction Layout Stakes 1 L.S. $6,000.00 $6,000.00 $6,000.00 $6,000.00 $5,000.00 $5,000.00
27 624 Mobilization 1 L.S. $11,000.00 $11,000.00 $7,000.00 $7,000.00 $10,000.00 $10,000.00
28 625 Trench in paved area 45 L.F. $50.00 $2,250.00 $44.00 $1,980.00 $320.00 $14,400.00
29 625 Trench in non paved area 2150 L.F. $6.00 $12,900.00 $5.00 $10,750.00 $12.00 $25,800.00
30 625 Conduit, 3", 713.07 Encased (Traffic) 45 L.F. $10.00 $450.00 $9.00 $405.00 $22.00 $990.00
31 625 Conduit, 3", 713.07 2150 L.F. $6.00 $12,900.00 $6.00 $12,900.00 $12.00 $25,800.00
32 632 Pullbox, 713.06, 13x24x18 Reinforced Polymer Concrete 8 EA $500.00 $4,000.00 $400.00 $3,200.00 $500.00 $4,000.00
33 653 Topsoil Furnished & Placed, 4" Thick 100 S.Y. $40.00 $4,000.00 $5.00 $500.00 $10.00 $1,000.00
34 659 Lawn Seeding and Mulching 550 S.Y. $5.00 $2,750.00 $2.00 $1,100.00 $8.00 $4,400.00

Shullo Drive Storm Sewer Replacement
35 201 Trees Removed, 18" 8 EACH $400.00 $3,200.00 $300.00 $2,400.00 $1,000.00 $8,000.00
36 202 Manhole Abandoned 1 EACH $2,500.00 $2,500.00 $100.00 $100.00 $2,000.00 $2,000.00
37 202 Manhole Removed 1 EACH $2,500.00 $2,500.00 $200.00 $200.00 $5,500.00 $5,500.00
38 202 Manhole Removed (Distribute into ravine bank) 1 EACH $2,500.00 $2,500.00 $1,000.00 $1,000.00 $5,000.00 $5,000.00
39 202 Pipe Abandoned, 12 inches 150 L.F. $25.00 $3,750.00 $5.00 $750.00 $25.00 $3,750.00
40 202 Pipe Removed, 12 inches 30 L.F. $35.00 $1,050.00 $5.00 $150.00 $50.00 $1,500.00
41 203 Excavation Including Embankment Construction 150 C.Y. $35.00 $5,250.00 $20.00 $3,000.00 $45.00 $6,750.00
42 203 Aggregate Refill, Type 1 (Limestone) 10 C.Y. $55.00 $550.00 $35.00 $350.00 $50.00 $500.00
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BID TAB FOR:  Shullo Drive/Weathervane Lane Pump Stations FILE NO. 2011-040-00  

BID DATE:  June 16, 2015 CODE:  51002-P11018

REF. ITEM    ENGINEER'S ESTIMATE *1. Lockhart Concrete 2. H.M. Miller Construction Co. ^3. Kenmore Construction

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

43 203 Borrow 50 C.Y. $35.00 $1,750.00 $15.00 $750.00 $30.00 $1,500.00
44 301 Bituminous Aggregate Base, 6" Thick 10 C.Y. $120.00 $1,200.00 $200.00 $2,000.00 $500.00 $5,000.00
45 407 Tack Coat 5 GAL. $3.00 $15.00 $5.00 $25.00 $10.00 $50.00
46 446 Asphalt Concrete Surface Course, 1-1/4" Thick 2 C.Y. $165.00 $330.00 $250.00 $500.00 $1,000.00 $2,000.00
47 455 Curb, Type 6" x 18" (if necessary) 30 L.F. $20.00 $600.00 $20.00 $600.00 $65.00 $1,950.00
48 456 Concrete Walk, 6" Thick (if necessary) 120 S.F. $6.50 $780.00 $6.00 $720.00 $13.00 $1,560.00
49 552 12" Storm Sewer, Fused HDPE 200 L.F. $175.00 $35,000.00 $30.00 $6,000.00 $115.00 $23,000.00
50 552 12" 45° Bend Storm Sewer, Fused HDPE 2 EACH $500.00 $1,000.00 $100.00 $200.00 $500.00 $1,000.00
51 562 Manhole MH-2A on Storm Sewer 1 EACH $5,000.00 $5,000.00 $2,500.00 $2,500.00 $10,000.00 $10,000.00
52 564 4" Pipe Underdrains, 707.15 (if necessary) 10 L.F. $5.00 $50.00 $10.00 $100.00 $10.00 $100.00
53 601 Rock Channel Protection, Type B 70 C.Y. $250.00 $17,500.00 $80.00 $5,600.00 $165.00 $11,550.00
54 602 Concrete Masonry (ODOT HW 2.2) 1 C.Y. $1,200.00 $1,200.00 $500.00 $500.00 $1,500.00 $1,500.00
55 602 Concrete Masonry (Encasement Thrust Blocking) 4 C.Y. $1,200.00 $4,800.00 $200.00 $800.00 $400.00 $1,600.00
56 605 Stabilized Backfill (as needed) 250 C.Y. $75.00 $18,750.00 $50.00 $12,500.00 $105.00 $26,250.00
57 668 Seeding and Excelsior Matting (as needed) 150 S.Y. $6.00 $900.00 $2.00 $300.00 $15.00 $2,250.00

TOTAL CONSTRUCTION COSTS $1,116,043.00 $1,213,728.00 $1,408,342.00 $0.00

+/- ENGINEER'S ESTIMATE +8.8% +26.2% -100.0%

* Ref numbers 45 & 52 corrections were not initialed or dated. 

^ Submitted a null/invalid bid.
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ESTIMATE OF PROJECT COSTS (Revised) 05/12/15

PROJECT:  Shullo Drive and Weathervane Lane Pump Stations Replacement

CODE NUMBER:  

FILE NUMBER:  2011-040-00

BID DATE:  

PRELIMINARY ESTIMATE of cost for the replacement of the Shullo Drive Pump Station and the Weathervane Lane

Pump Station and Force Main.

REF. ITEM DESCRIPTION QUAN. UNITS PRICE AMOUNT

1 103.05 Contract Performance Bond 1 L.S. $11,230.00 $11,230.00 

2 207 Erosion Control 1 L.S. $4,000.00 $4,000.00 

3 619 Field Office 1 L.S. $6,000.00 $6,000.00 

4 SPEC Pump Stations and Equipment including Weathervane and Shullo 1 L.S. $730,000.00 $730,000.00 

Shullo Drive Pump Station Replacement

5 SPEC Grass Pavers 3000 S.F. $8.00 $24,000.00 

6 201 Clearing and Grubbing 1 L.S. $5,000.00 $5,000.00 

7 202 Buildings Removed - Existing Pump Station 1 L.S. $14,500.00 $14,500.00 

8 202 Fence Removed 80 L.F. $2.00 $160.00 

9 456 4" Concrete Walk 100 S.F. $5.00 $500.00 

10 456 6" Concrete Walk 128 S.F. $6.00 $768.00 

11 557 12 inch Sanitary Sewer, Class B Bedding 30 L.F. $250.00 $7,500.00 

12 558 6 inch Ductile Iron Pipe Main 23 L.F. $70.00 $1,610.00 

13 562 Reconstruct Manhole 2 EA $1,000.00 $2,000.00 

14 611 Retaining wall 400 S.F. $30.00 $12,000.00 

15 614 Maintaining traffic 1 L.S. $500.00 $500.00 

16 623 Construction Layout Stakes 1 L.S. $8,000.00 $8,000.00 

17 624 Mobilization 1 L.S. $11,000.00 $11,000.00 

18 653 Topsoil Furnished & Placed, 4" Thick 100 S.Y. $40.00 $4,000.00 

19 659 Lawn Seeding and Mulching 550 S.Y. $5.00 $2,750.00 

20 663 Planting Trees 5 EA $300.00 $1,500.00 

Weathervane Lane Pump Station Replacement

21 201 Clearing and Grubbing 1 L.S. $5,000.00 $5,000.00 

22 202 Buildings Removed - Existing Pump Station 1 L.S. $14,500.00 $14,500.00

23 557 12 inch Sanitary Sewer, Class B Bedding 8 L.F. $250.00 $2,000.00 

24 558 8 inch Force Main, HDPE, SDR 11, Directional Drilled 1130 L.F. $70.00 $79,100.00

25 614 Maintaining traffic 1 L.S. $2,000.00 $2,000.00

26 623 Construction Layout Stakes 1 L.S. $6,000.00 $6,000.00

27 624 Mobilization 1 L.S. $11,000.00 $11,000.00

28 625 Trench in paved area 45 L.F. $50.00 $2,250.00

29 625 Trench in non paved area 2150 L.F. $6.00 $12,900.00

30 625 Conduit, 3", 713.07 Encased (Traffic) 45 L.F. $10.00 $450.00

31 625 Conduit, 3", 713.07 2150 L.F. $6.00 $12,900.00

32 632 Pullbox, 713.06, 13x24x18 Reinforced Polymer Concrete 8 EA $500.00 $4,000.00

33 653 Topsoil Furnished & Placed, 4" Thick 100 S.Y. $40.00 $4,000.00

34 659 Lawn Seeding and Mulching 550 S.Y. $5.00 $2,750.00

Shullo Drive Storm Sewer Replacement

35 201 Trees Removed, 18" 8 EACH $400.00 $3,200.00

36 202 Manhole Abandoned 1 EACH $2,500.00 $2,500.00

37 202 Manhole Removed 1 EACH $2,500.00 $2,500.00

38 202 Manhole Removed (Distribute into ravine bank) 1 EACH $2,500.00 $2,500.00

39 202 Pipe Abandoned, 12 inches 150 L.F. $25.00 $3,750.00

40 202 Pipe Removed, 12 inches 30 L.F. $35.00 $1,050.00

41 203 Excavation Including Embankment Construction 150 C.Y. $35.00 $5,250.00

42 203 Aggregate Refill, Type 1 (Limestone) 10 C.Y. $55.00 $550.00

43 203 Borrow 50 C.Y. $35.00 $1,750.00

44 301 Bituminous Aggregate Base, 6" Thick 10 C.Y. $120.00 $1,200.00

45 407 Tack Coat 5 GAL. $3.00 $15.00

46 446 Asphalt Concrete Surface Course, 1-1/4" Thick 2 C.Y. $165.00 $330.00

47 455 Curb, Type 6" x 18" (if necessary) 30 L.F. $20.00 $600.00

48 456 Concrete Walk, 6" Thick (if necessary) 120 S.F. $6.50 $780.00

49 552 12" Storm Sewer, Fused HDPE 200 L.F. $175.00 $35,000.00

50 552 12" 45° Bend Storm Sewer, Fused HDPE 2 EACH $500.00 $1,000.00

51 562 Manhole MH-2A on Storm Sewer 1 EACH $5,000.00 $5,000.00

52 564 4" Pipe Underdrains, 707.15 (if necessary) 10 L.F. $5.00 $50.00

53 601 Rock Channel Protection, Type B 70 C.Y. $250.00 $17,500.00

54 602 Concrete Masonry (ODOT HW 2.2) 1 C.Y. $1,200.00 $1,200.00

55 602 Concrete Masonry (Encasement Thrust Blocking) 4 C.Y. $1,200.00 $4,800.00

56 605 Stabilized Backfill (as needed) 250 C.Y. $75.00 $18,750.00

57 668 Seeding and Excelsior Matting (as needed) 150 S.Y. $6.00 $900.00

Total Estimated Construction Cost $1,116,043.00

 



BIDDING SCHEDULE FOR: Shullo Drive and Weathervane Lane Pump Stations

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the

work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound

herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of

Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

1 103.05 Contract Performance Bond 1 L.S.

2 207 Erosion Control 1 L.S.

3 619 Field Office 1 L.S.

4 SPEC

Pump Stations and Equipment (Includes Weathervane 

and Shullo) 1 L.S.

Shullo Drive Pump Station Replacement

5 SPEC Grass Pavers 3000 S.F.

6 201 Clearing and Grubbing 1 L.S.

7 202 Buildings Removed - Existing Pump Station 1 L.S.

8 202 Fence Removed 80 L.F.

9 456 4" Concrete Walk (1186 Romayne Drive) 100 S.F.

10 456 6" Concrete Walk 128 S.F.

11 557 12 inch Sanitary Sewer, Class B Bedding 30 L.F.

12 558 6 inch Ductile Iron Pipe Force Main 23 L.F.

13 562 Reconstruct Manhole 2 EACH

14 611 Retaining Wall 400 S.F.

15 614 Maintaining Traffic 1 L.S.



BIDDING SCHEDULE FOR: Shullo Drive and Weathervane Lane Pump Stations

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

16 623 Construction Layout Stakes 1 L.S.

17 624 Mobilization 1 L.S.

18 653 Topsoil Furnished & Placed, 4" Thick 100 S.Y.

19 659 Lawn Seeding and Mulching 550 S.Y.

20 663 Planting Trees 5 EACH

Weathervane Lane Pump Station 

Replacement

21 201 Clearing and Grubbing 1 L.S.

22 202 Buildings Removed - Existing Pump Station 1 L.S.

23 557 12 inch Sanitary Sewer, Class B Bedding 8 L.F.

24 558 8 inch Force Main, HDPE, SDR 11, Directional Drilled 1130 L.F.

25 614 Maintaining Traffic 1 L.S.

26 623 Construction Layout Stakes 1 L.S.

27 624 Mobilization 1 L.S.

28 625 Trench in Paved Area 45 L.F.

29 625 Trench in Non Paved Area 2150 L.F.

30 625 Conduit, 3", 713.07 Encased (Traffic) 45 L.F.

31 625 Conduit, 3", 713.07 2150 L.F.

32 632 Pullbox, 713.06, 13x24x24 Reinforced Polymer Concrete 8 EA

33 653 Topsoil Furnished & Placed, 4" Thick 100 S.Y.



BIDDING SCHEDULE FOR: Shullo Drive and Weathervane Lane Pump Stations

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

34 659 Lawn Seeding and Mulching 550 S.Y.

Shullo Drive Storm Sewer Replacement

35 201 Trees Removed, 18" 8 EA

36 202 Manhole Abandoned 1 EA

37 202 Manhole Removed 1 EA

38 202 Manhole Removed (Distribute into ravine bank) 1 EA

39 202 Pipe Abandoned, 12 inches 150 L.F.

40 202 Pipe Removed, 12 inches 30 L.F.

41 203 Excavation including Embankment Construction 150 C.Y.

42 203 Aggregate Refill, Type 1 (Limestone) 10 C.Y.

43 203 Borrow 50 C.Y.

44 301 Bituminous Aggregate Base, 6" Thick 10 C.Y.

45 407 Tack Coat 5 GAL

46 446 Asphalt Concrete Surface Course, 1-1/4" Thick 2 C.Y.

47 455 Curb, Type 6" x 18" 30 L.F.

48 456 Concrete Walk, 6" Thick 120 S.F.

49 552 12" Storm Sewer, Fused HDPE 200 L.F.

50 552 12" 45° Bend Storm Sewer, Fused HDPE 2 EA

51 562 Manhole MH-2A on Storm Sewer 1 EA



BIDDING SCHEDULE FOR: Shullo Drive and Weathervane Lane Pump Stations

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

52 564 4" Pipe Underdrains, 707.15 10 L.F.

53 601 Rock Channel Protection, Type B 70 C.Y.

54 602 Concrete Masonry (ODOT HW 2.2) 1 C.Y.

55 602 Concrete Masonry (Encasement Thrust Blocking) 4 C.Y.

56 605 Stabilized Backfill 250 C.Y.

57 668 Seeding and Excelsior Matting 150 S.Y.

UNOFFICIAL CONSTRUCTION COST:

                                      DENOTES LUMP SUM - UNIT PRICE

NEED NOT BE COMPLETED

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT 

THE ENTIRE BOOK.  DO NOT REMOVE ANY PAGES.  ALL ERASURES MUST BE 

INITIALED AND DATED BY THE BIDDER.

BIDDING SCHEDULE CONTINUED ON NEXT PAGE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

This is to certify that the work as listed above has TOTAL COMPLETED TO DATE

been completed in accordance with the contract STORED MATERIALS

documents, that all items are paid for which previous TOTAL COMPLETED & STORED

certificates for payment were issued and payments LESS____________RETAINAGE

received, and that the current payment is now due. TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

CONTRACTOR:

BY: APPROVED:

CONSTRUCTION ENGINEER

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER APPROVED:

CITY ENGINEER

DATE:

DATE OF PROJECT WORK ACCEPTANCE_____________


